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THE FLOOD CONTROL DISTRICT OF PIMA COUNTY:

SB-986--918

Dodge Boulevard € Rillito Wash or
Alvernon Way @ Rillito Wash

THIS AGREEMENT, entered into this 26th day of October 1987, pursuant
to Arizona Revised Statutes, Sections 11-951 through 11-954 , as amended, by
and between the STATE OF ARIZONA, acting by and through the ARTZONA DEPARTMENT
OF TRANSPORTATION, hereinafter called "STATE", and the PIMA COUNIY FLOOD
CONTROL DISTRICT, hereinafter called “DISTRICT".

WHEREAS, STATE is charged by Arizona Laws 1985, Chapter 332, (S.B. 1127),
Thirty-Seventh Legislature, First Regular Session, to administer funds
appropriated for bridge replacement, needed because of extensive flooding and
the Director of the ARIZONA DEPARTMENT OF TRANSPORTATION has delegated to the
undersigned the authority to execute this Agreement on behalf of STATE; and

WHEREAS, DISTRICT was designated in said Chapter 332 (S.B. 1127) to receive
part of said funds for bridge replacement, hereinafter designated, and through
its duly elected governing body, has by that certain resolution attached hereto
and incorporated herein resolved to enter into this Agreement and has
authorized the undersigned as its representative to execute the same on behalf
of DISTRICT; and

WHEREAS, both parties wish to set forth their respective responsibilities
and the guidélines to fulfill the mandate of said chapter.

WHEREAS, the work embraced by this Agreement and the maximum amount to be
billed is as follows: NEW BRIDGE CONSTRICTION.

Maximum to be billed to State $2,760,000
State Funds @ 50% 1,380,000
Pima County Funds @ 50% 1,380,000

NOW THEREFORE, the parties hereto covenant and agree as follows:

DISTRICT SHALL:

1. Have the option of either using its own engineering staff to design the
new bridge, hereinafter designated or to employ a consulting engineer or
engineering firm to design it. If a consulting engineer or engineering firm is
utilized, STATE shall be advised of the firm selected and the starting date of
the contract.

2. Call for bids and award a construction contract for the project to the
successful bidder, and advise STATE as to the successful bidder.
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3. Administer and oversee the construction contract, assuring that the
project is built according to Arizona Department of Pransportation Standard
Specifications for Road and Bridge Construction, or Standard Specifications
adopted by County or other approved construction standards.

4. Upon completion of construction of the project, certify to STATE that
the project was constructed under the supervision of a registered professional
engineer and in accordance with the approved plans and specifications and that
DISTRICT has accepted the project. Thereafter, DISTRICT shall have the
maintenance responsibility.

5. Submit monthly billings to SIATE's lLocal Government Services, Urban
Bighway Section, Highways Division for payment of not more than 50 percent
(50%) of the cost of construction, including the necessary incidentals of
investigation, design, essential right-of-way acquisition, diking and site
preparation. The maximum amount which STATE may reimburse is, ONE MILLION
THREE HUNDRED EIGHTY THOUSAND DOLLARS ($1,380,000).

6. Provide matching funds of at least 50 percent (50%) of the cost of the
project. It 1is understocd that should the above amounts not cover the entire
50 percent (50%) of the cost of the project, DISTRICT shall pay any amount
needed in excess of an in addition to the 50 percent (50%) set out herein in
order to assure the completion of the project.

7. Document all costs related to the construction of the project and shall
make its accounting records available for audit by STATE agents or employees at
all reasonable hours.

STATE SHAILL:

1. Make payments only from the funds allocated by and according to the
terms of said chapter and section of the above cited law.

2. Monitor expenditures and audit the accounting records of DISTRICT to
make certain that payments to DISTRICT do not exceed the specified limitations.

THIS Agreement shall remain in full force and effect until the work herein
embraced has been campleted in accordance with the terms of this Agreement;
provided, however, that this Agreement may be cancelled in whole or in part at
any time prior to commencement of construction of the above-enumerated project
upon 30 days written notice to the other party; and further provided that the
parties hereto shall retain any continuing obligations contemplated by this
Agreement.

All parties acknowledge that this Agreement is subject to availability of
appropriated funds. Should such funds not be available, this Agreement shall
terminate with no further obligation by the STATE.
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All parties hereto acknowledge that this Agreement is subject to
cancellation by the Governor pursuant to the provisions of Section 38511
Arizona Revised Statutes.

In the event of any controversy which may rise out of this Agreement, the
parties hereto agree to abide by required arbitration as is set forth for
public works contracts in Section 12-1518 (B) and (C) of Arizona Revised
Statutes as amended.

THIS Agreement shall become effective on the date of filing same with the
Secretary of State.

Attached hereto and incorporated herein by reference is a copy of STATE's
resolution authorizing entry into this Agreement, a copy of the DISTRICT's
resolution passed by its Board of Directors, a copy of the written
determination of the appropriate attorney that DISTRICT is anthorized under the
laws of this STATE to enter into this Agreement and that said Agreewent is in
proper form, and a copy of the Attorney General's Intergovernmental Agreement
Determination. _



PAGE 4 OF 4

IN WITNESS WHEREQF, the parties hereto have executed this Agreement the day

and year first written above.

STATE OF ARTZONA

\

By: STATE ENGINEER

A AP 4

Chief “Deputy Stafe Engineer

STATE OF ARIZONA

)
) 7 oss.
COUNTY OF MARTCOPA )
o,
Wy =
9___:7, before

me, Ol ed?e Aottt

the ““undersigned Nol:arg m
personally appeared 5
Chief Deputy State Engineef, Arizona
Department of Transportation, known
to me {or satisfactorily proven) to
be the person whose name is
subscribed to the within instrument
and acknowledged that he executed
the same for the purposes therein
contained.

IN WITNESS WHERECF T hereunto
.my hand and official seal.

TIT K T

NOTARY PUBLIC

My Commission Expires:

Ky Cemmission Expires Nov. 18, 1888

L=

BOARD OQF SUPESVISORS
By: PIMA COUNTY ARIZONA
Governing Body

Title: COATRMAN BOARD OF SUPERVISORS

SEP 011987

Wm% LI o

LERK, BO RD OF SUPERVISORS
OF ARTZONA

55.

COUNTY OF )

On this the [sT day
of _ Sprnbtmber , 19 £7 before
me,  J@ar S (WD rams .
the undersigned Notary Public,
personallg appeared Sam Leng .,
of the G Acanjng;(jeafdochmmffng
known me (Or satisfactorily
proven) to be the person described
in the foregoing instrument, and
acknowledged that he executed the
same in the capacity therein stated
and for parposes therein contained.

IN WITNESS WHERECE I heretmto

se hand /ind of7\c1al
Q Commisdion Expires:

My Cominisslori Expires Jangary 6, 1989

PIMA COUNTY DEPARIMENT OF TRANSPORTATION AND FLOOD CONTROL DISTRICT.

BY: A sl oo

Acting Directdr



( ARIZONA DEPARTMENT OF TRANSPORTATIO(
REQUEST FOR PREAUDIT

TO: Office of Audit & Analysis

THRU:

FROM: Bill J. Evans, Jr.

SUBJECT: Project: SB-986-918
Highway: Alvernon Way
Section: At Rilliro Wash

Document Number:

Principal: Pima County

It is requested that o preaudit be performed on the subject documents. Upon completion of the preaudit,

the documents shouid be returned to:

Bill J. Evans, Jr.
Local Government Services, Z216E

Signature: @Jﬂ?\.@*w(lf
a =

Title: Acting Supervisor )

.........................................................

The subject documents were preaudited by the Office of Audit & Analysis. in accordance with departmental procedures

No exceptions were taken.

Approved:

7T - ?,LAucé'tor/Audiaﬁusamw RECEIV ED
. b ./' o
pats (L T, zig, Nl 0CT 14 1887

¥

1@ 02-9601 Russ

URBAN HIGHWAY SECTI



SRS Attorney General
:-:. ,‘:’ '_m...‘,.,.. - N_ 1275 WEST WASHINGTON

Rl Fhoenix, Arizona 85007

Robert &. Corbin

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

A. G. Contract No. K? g”?52<;§1; , is an agreement

between public agencies, has been reviewed pursuant to A.R.S.
§ 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is
within the powers and authority granted to the State of Arizona.
No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to
enter into said agreement.
DATED this 2;/‘ day of ,&;g’_ﬁaw;,,u 1987.

ROBERT K. CQRBIN
Attorney General

G e T~

A;;fétant Attorney Géneral
Transportation Division

3658G RECEIVED
0CT G7 1987

URBAN}NGHWAYSECNON



RESOLUTION

Be it resolved on this, the 16th day of September, 1987, that i,
(HARLES L. MILLER, as Director, Arizona Department of Transportation,
have determined that pursuant to A. R. S. 28-108, it is in the best
interests of the State of Arizona that the Department of
Transportation, acting by and through its Highways Division, enter
into an Intergovernmental Agreement with PIMA COUNIY for Project No.
SBE~986~-918.

The work entails construction of a new bridge.

s )
. el -
= ///::_.- - . R
o ‘f;/%/.:aa /f{/é//
CHARLES L. MILIER, Director
Arizona Department of Transportation




RESOLUTION AND ORDER NO. [?ﬁ)“ﬁ&%

RESOLUTION OF THE PIMA COUNTY BOARD OF DIRECTORS, APPROVING
AND AUTHORIZING THE EXECUTION OF THE AGREEMENT BETWEEN PIMA
COUNTY FLOOD CONTROL DISTRICT AND THE STATE of ARTIZIQNA,
WHICH AGREEMENT PROVIDES FOR THE REPLACEMENT OF THE BRIDGE
ON DODGE BOULEVARD AT RILLITO WASH OR ALVERNON WAY AT

RILLITO WASH IN, PIMA COUNTY, ARIZONA.

WHEREAS, it is deemed to be in the public interest to establish an
agreement with the State of Arizona for the replacement of the bridge on
Dodge Boulevard at Riliito Wash or Alvernon Way at Rillite Wash in Pima
County, Arizona, pursuant to the provisions of Title 23, United States

Code, Section 101 et seq. (Title 23, sectiom 110},

NOW, THEREFORE, UPON MOTION DULY MADE, SECONDED, AND CARRIED, BE IT

RESOLVED:

THAT Pima County Flood Contrei District enter into an Agreement with
the State of Arizona to set forth the general terms and conditions for the
replacement of the bridge on Dodge Boulevard at Rillito Wash or Alvernon

Way at Rillito Wash, in accordance with the attached Agreement.



THAT the Chairman of the Board of Directors is hereby instructed and
authorized to sign the said Agreement for the Pima County Flood Control
District, Board of Directors, for the replacement of the bridge on

Dodge Boulevard at Ril1Tito Wash or Alvernon Way at Rillito Wash.

PASSED, ADOPTED AND APPROVED this_J>'  day of Spptember , 1987.

PIMA COUNTY FLOOD CONTROL DISTRICT,
BOARD OF DIRECTORS

CHAIRMAN

ATTEST:

(400 >> [ A j Qgﬂ/m/
/ Clerk

1
i

APPROVED AS TO FORM:

Beputy County Attorney




DETERMINATION

I have reviewed the proposed Agreement between the State of Arizona and
Pima County Flood Controgl District, which Agreement provides for the
replacement of the bridge on Dodge Boulevard at Rillito Wash or Alvernan

Way at Rillito Wash, in Pima County, Arizona.

I have determined that the said proposed Agreement is in the proper form
and is within the powers and authority granted to Pima County and its

agencies under the lawg of the State of Arizona.

bated this O day of %M . 1987

Stephen D. Neely
Pima County Attorney
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ARIZONA DEPARTMENT OF TRAMSPORTATION
ENGINEERING CONSULTANTS SERVICES

i
pisTRICT Pget—1—

of __1

: Date Accepted :

JUL 1 8 199p

Progress __ X Final Payment Report 1

. . . [ T
: Report No. 1 i FA : Non FA : Fund Code : Contract No.  IGA-KRB72586TRD
- "TRACS: ] ] ]
:_Project No. 5B-986-~-918 Manth Ending JUL 1990
Name of Proiect Bridge, Alvernon Way @ Rillite Wash
Name of Consultant Pima County Treasurer (Transportation and Fleod Control District)

% Complete

Date Started 25 JUL BB : Estimgted Completion Date L4 Billed
: SUMMARY OF WORK FOR WHICH PAYMENT IS REQUESTED
: Total : Previous :
: : Contract : Accumuiative Current ¢ Accumulative
v I1tem Description Amgunt : Amount : Month : Ampunt
1 ! Construction Reimbursement  :  $1,380,000.00  $  -0- . $75,865.00 : % 75,865.00
Submitted b per attacheﬂhinvoice Date 27 JUN 90 ! Total ;
Consu!t\ng inear : To : % 75,B65.00
: Date :
Approved Erra - Date 8’/7/9", : Total :
_ A0 PIW% Previous % .
Report :
Appr ed Date Wf@ :
ss'}’ Manager. Engmeermg’qfnsuu{ts Services Current % 75,865.00
: Report :

ADO

12543

% Fgrm 12-6903 R7/87 (fac.)
{



9006-031

PIMA COUNTY

TRANSPORTATION AND FLOOD CONTROL DISTRICT
1313 SOUTH MISSION ROAD
TUCSON. ARIZONA 85713-1398

FRANKG.CASTRO.PE. DIRECTOR'S OFFICE
DIRECTOR {602) 740-2662
FAX {602) 622-3365

June 22, 1990

Ms. Lynn A.M. Acree, Joint Projects Coordinator
Engineering Consultants Services

Highways Division, Arizona Dept. of Transportation
206 S. 17th Avenue

Phoenix, Az. 85007

RE: Project SB-986-918
Alvernon Way @ Rillito River

Dear Ms. Acree:

This is to invoice the Arizona Department of Transportation in the amount
of § 75,865.00. Attached is a schedule detailing current costs. All

documentation for project cost is on file at our Administrative Services Office
for audit purposes.

Your warrant should be made payable to "Pima County Treasurer" and
forwarded to my attention.

It you have any questions or need further information in order to process
payment, please contact me at 740-2600.

Sincerely,

.

‘,7.7745,4,% ;2 W;ana_

Mark F. Spies—~

Administrative Services Manager
MF§/JGC/jec

ancls



PIMA COUNTY DEPARTMENT OF TRANSPORTATION AND FLOOD CONTROL DISTRICT

STATE PROJECT SB-986-918
ALVERNON WAY @ RILLITO RIVER (4BBRGM)

SCHEDULE OF CURRENT CHARGES

Through May 1990

CURRENT CHARGES:

Construction Expenses 51,110
Engineering Expenses 24,770
Right-of-Way Expenses 139,678
Labor:
Regular County Employees 33,965
Additive @ 40.23% 13,654
Temporary Co. Employees 271
Additive @ 9.07% 25
TOTAL CURRENT CHARGES 263,473
COSTS PREVIOUSLY ACCUMULATED 2,608,270
TOTAL EXPENSES TO DATE 2,871,743
REIMBURSABLE @ 50% 1,435,872
REDUCED TO STATE FUNDING LIMITATION 1,380,000

AMOUNT RECEIVED TO DATE 1,304,135

BALANCE DUE . . . . ., . . . o e 75,865



